

Application Portfolio Cloud Guidance

*The rapid answer
for Application
Portfolio Guidance*

Duration:

- 10 Weeks

Portfolio Size:

- Up to 650 Named Applications

Related Services

- Production Application Development
- Big Data – Analytics Accelerator
- Modernize with Microsoft SQL Server
- Premier Support for Azure
- Rapid Response for critical workloads in Azure
- Premier Mission Critical Support
- Premier Managed Applications

Why Microsoft

The leading Services organization to plan, build, deploy, manage and support Microsoft Technology. For more information visit:

www.microsoft.com/microsoftservices

Microsoft Azure Assessment Service Large

Is your organization making use of the cost-saving economies of scale, scalability, and flexibility associated with cloud computing?

Do you have a roadmap for taking your application portfolio to the cloud?

The Microsoft Azure Assessment Services (MaaS) Large offering is your answer to assessing your application portfolio and identifying if those applications are candidates for Infrastructure as a Service (IaaS), Platform as a Service (PaaS), Software as a Service (SaaS), or should remain on-premises. In addition, an initial determination will be outlined for the cloud capabilities that can be targeted.





Scope

Microsoft provides a ten-week assessment that will review your application portfolio and provide guidance on outlining applications that are candidates for IaaS, PaaS, SaaS or should remain on-premises. The recommendations also include any pre-requisites, architecture constraints, risk areas, and finally a final recommendations report.

Key Potential Benefits

- Achieve an understanding of what applications can be moved to the cloud as well as what cloud components would be utilized for each application
- Obtain a prioritization list for moving your applications to the cloud
- Achieve an understanding of any risks, prerequisites and complexity for moving applications to the cloud

Approach

Week 1 Planning and Discover	 Identification of Applications to be Analyzed <i>Deliverables – Finalized application list, owners and interview schedule</i>
Weeks 2 – 9 Discovery	 Dive into Current State Application Portfolio <i>Deliverables – Individual application discovery findings</i>
Weeks 9 - 10 Analysis and Consolidation	 Finalize Discovery, Consolidate findings Across all Applications <i>Deliverables – Application Recommendations, and Opportunities</i>
Week 10 Recommendation	 Recommendations and Executive Briefing <i>Deliverables –Roadmap, Plan and Recommendations</i>