

G-Cloud 15

Products and Services Pricing

SAP Programme Management Service

Version	Version 1.0
Author	Resulting Limited
Date	January 2026
Status	CONFIDENTIAL

© Resulting

1. Contents

1. CONTENTS 2

2. G-CLOUD 15 PRICING 3

© Resulting

2. G-Cloud 15 Pricing

3. 2.3.1 Plan: ERP Transformation Planning

Plan		
Service / Deliverable	**Lapsed Duration**	**Value from*:**
ERP Programme Pre-Flight Check	2 months	£35.000
Defining your ERP Methodology	3 months	£50.000
ERP Transformation Planning	Per month	£25.000
ERP Commercial Planning	Per month	£25.000

4. 2.3.2 Deliver: ERP Project Management

Deliver		
Service / Deliverable	**Lapsed Duration**	**Value from*:**
ERP Programme Management	Per month	£35.000
ERP PMO	Per month	£40.000
ERP Supplier Management	Per month	£20.000
Full ERP Programme Management (all the above)	Per month	£85.000

5. 2.3.3 Test: ERP Testing & Test Automation

Test		
Service / Deliverable	**Lapsed Duration**	**Value from*:**
ERP Test Strategy	2 months	£35.000
ERP Test Automation Framework	2 months	£40.000

© Resulting

ERP Test Management	Per month	£22.500

6. 2.3.4 Adopt: ERP Change Management & Training

Adopt		
Service / Deliverable	**Lapsed Duration**	**Value from*:**
ERP Change Management Strategy	2 months	£30.000
ERP Change Management	Per month	£25.000
ERP Business Process Documentation	Per month	£20.000
ERP Training, Assets & Simulation Creation	Per month	£20.000
ERP Security & Controls (aka GRC)	Per month	£20,000

*** - The total value will be refined once the scope is fully understood, but this is a good estimate. The value can be impacted by how much you, as a client, can take on. We can either do this work as Time and Material or if you prefer, we can do it at Fixed Price (once we have the scope agreed upon)**

© Resulting

© Resulting