

G-CLOUD 14 PRICING DOCUMENT

All of NWT G-Cloud 14 pricing is based on either a day rate or an 'as a service' offering. You can find our prices on the table below.

Rates are shown in pounds sterling (GBP) per person per day for this service, excluding VAT before discounts (where appropriate).

The number of roles and length of time needed for each service will vary depending on the scope of the project.

When possible, we may offer discounts for larger teams, longer-term projects or where multiple services are bought by the same client, but these will be discussed on an individual bases.

Consultants Working Day: 7.5 hours exclusive of travel and lunch.

Working Week: Monday to Friday excluding national Bank Holidays

Office Hours: 9:00 am - 17:30 pm

Travel, mileage and subsistence: Included in the day rate.

| Row Labels | Sum of L Price x Months | Sum of M Price x Months | Sum of H Price x Months |
|-------------------------------------|-------------------------|-------------------------|-------------------------|
| Cloud Adoption | | | |
| Cloud Service Management | £265,226.77 | £289,338.30 | £313,449.82 |
| Cloud Storage Services | £139,024.72 | £151,663.33 | £164,301.94 |
| Cloud Sustainability and Compliance | £74,995.74 | £81,813.53 | £88,631.33 |
| CMDB Builder | £2,972 | £3,803 | £3,803 |
| FinOps | £86,114.34 | £93,942.92 | £101,771.50 |



| Hybrid Cloud | £81,491.43 | £88,899.74 | £96,308.06 |
|---|-------------|-------------|-------------|
| Platform Maintenance | £208,537.08 | £227,495.00 | £246,452.92 |
| Rapid Migration Assessment | £6,154 | £13,077 | £13,077 |
| Run Service | £139,024.72 | £151,663.33 | £164,301.94 |
| Emerging Technology Solutions | | | |
| Al Trust, Risk and Security Management (Al TRiSM) | £69,512.36 | £75,831.67 | £82,150.97 |
| Al-powered Cybersecurity Solutions | £278,049.44 | £303,326.66 | £328,603.89 |
| Blockchain-based Secure Data Management | £149,991.48 | £163,627.07 | £177,262.66 |
| Continuous Vulnerability Assessment Services | £69,512.36 | £75,831.67 | £82,150.97 |
| Democratized AI Training and Implementation | £120,718.67 | £131,693.10 | £142,667.52 |
| Edge Computing Infrastructure Solutions | £58,123.81 | £63,407.79 | £68,691.77 |
| Intelligent Applications Design and Deployment | £127,130.01 | £138,687.28 | £150,244.56 |
| Machine Learning as a Service | £91,445.87 | £99,759.13 | £108,072.39 |
| Predictive Analytics | £68,584.40 | £74,819.35 | £81,054.30 |
| Product Development Blended | | | |
| Data Solutions | £76,584.51 | £83,546.74 | £90,508.97 |
| Data Solutions AI | £33,667.94 | £36,728.66 | £39,789.38 |
| Managed Services | £212,937.84 | £232,295.83 | £251,653.82 |
| Product Development | £2,787 | £7,131 | £14,262 |
| Software Application Development | £2,787 | £2,787 | £5,573 |
| Strategy & Consulting | £277,550.31 | £302,782.16 | £328,014.01 |
| Product Development onshore | | | |
| Data Solutions | £159,777.20 | £174,302.40 | £188,827.60 |
| Data Solutions Al | £78,201.41 | £85,310.62 | £92,419.84 |
| Managed Services | £417,074.16 | £454,990.00 | £492,905.83 |
| Product Development | £19,015 | £19,015 | £19,015 |
| Software Application Development | £7,431 | £7,431 | £7,431 |



| Programme and Project | |
|---|--|
| Agile and Scrum Management £57,926.97 £63,193.06 £68,459.14 Agile Transformation £76,131.78 £83,052.85 £89,973.92 All & Machine Learning £80,169.80 £87,457.96 £94,746.12 All powered risk management £42,067.35 £45,891.66 £49,715.96 Al streamlined quality assurance and testing £49,069.20 £53,530.04 £57,990.88 Al-powered chatbot builder £67,065.93 £73,162.83 £79,259.74 Al-powered performance monitoring £38,411.77 £41,903.74 £45,395.72 Application Development £79,832.36 £87,089.85 £94,347.33 Change Management £24,998.58 £27,271.18 £29,543.78 Cloud Migration - AWS £203,025.58 £221,482.46 £239,939.33 Cloud Migration - Azure £203,025.58 £221,482.46 £239,939.33 Cloud Migration - Google Cloud £203,025.58 £221,482.46 £239,939.33 Commercial Management £52,134.27 £56,873.75 £61,613.23 Communications Management £20,786.22 £22,675.88 £24,565.5 | |
| Agile Transformation £76,131.78 £83,052.85 £89,973.92 AI & Machine Learning £80,169.80 £87,457.96 £94,746.12 AI powered risk management £42,067.35 £45,891.66 £49,715.96 AI streamlined quality assurance and testing £49,069.20 £53,530.04 £57,990.88 AI-powered chatbot builder £67,065.93 £73,162.83 £79,259.74 AI-powered performance monitoring £38,411.77 £41,903.74 £45,395.72 Application Development £79,832.36 £87,089.85 £94,347.33 Change Management £24,998.58 £27,271.18 £29,543.78 Cloud Migration - AWS £203,025.58 £221,482.46 £239,939.33 Cloud Migration - Aure £203,025.58 £221,482.46 £239,939.33 Cloud Migration - Google Cloud £203,025.58 £221,482.46 £239,939.33 Commercial Management £52,134.27 £56,873.75 £61,613.23 Communications Management £20,786.22 £22,675.88 £24,565.53 Cyber Security Enhancements £72,493.07 £79,083.35 £85,673.63< | |
| Al & Machine Learning £80,169.80 £87,457.96 £94,746.12 Al powered risk management £42,067.35 £45,891.66 £49,715.96 Al streamlined quality assurance and testing £49,069.20 £53,530.04 £57,990.88 Al-powered chatbot builder £67,065.93 £73,162.83 £79,259.74 Al-powered performance monitoring £38,411.77 £41,903.74 £45,395.72 Application Development £79,832.36 £87,089.85 £94,347.33 Change Management £24,998.58 £27,271.18 £29,543.78 Cloud Migration - AWS £203,025.58 £221,482.46 £239,939.33 Cloud Migration - Azure £203,025.58 £221,482.46 £239,939.33 Cloud Migration - Google Cloud £203,025.58 £221,482.46 £239,939.33 Commercial Management £52,134.27 £56,873.75 £61,613.23 Communications Management £20,786.22 £22,675.88 £24,565.53 Cyber Security Enhancements £72,493.07 £79,083.35 £85,673.63 DevOps Implementation £84,800.21 £92,509.32 £100,218.43 Digital Transformation £160,958.23 | |
| Al powered risk management £42,067.35 £45,891.66 £49,715.96 Al streamlined quality assurance and testing £49,069.20 £53,530.04 £57,990.88 Al-powered chatbot builder £67,065.93 £73,162.83 £79,259.74 Al-powered performance monitoring £38,411.77 £41,903.74 £45,395.72 Application Development £79,832.36 £87,089.85 £94,347.33 Change Management £24,998.58 £27,271.18 £29,543.78 Cloud Migration - AWS £203,025.58 £221,482.46 £239,939.33 Cloud Migration - Azure £203,025.58 £221,482.46 £239,939.33 Cloud Migration - Google Cloud £203,025.58 £221,482.46 £239,939.33 Commercial Management £52,134.27 £56,873.75 £61,613.23 Communications Management £20,786.22 £22,675.88 £24,565.53 Cyber Security Enhancements £72,493.07 £79,083.35 £85,673.63 DevOps Implementation £84,800.21 £92,509.32 £100,218.43 Digital Transformation £160,958.23 £175,590.80 £190,223.37 Governance and Compliance £30,122.02 | |
| Al streamlined quality assurance and testing £49,069.20 £53,530.04 £57,990.88 Al-powered chatbot builder £67,065.93 £73,162.83 £79,259.74 Al-powered performance monitoring £38,411.77 £41,903.74 £45,395.72 Application Development £79,832.36 £87,089.85 £94,347.33 Change Management £24,998.58 £27,271.18 £29,543.78 Cloud Migration - AWS £203,025.58 £221,482.46 £239,939.33 Cloud Migration - Azure £203,025.58 £221,482.46 £239,939.33 Cloud Migration - Google Cloud £203,025.58 £221,482.46 £239,939.33 Commercial Management £52,134.27 £56,873.75 £61,613.23 Communications Management £20,786.22 £22,675.88 £24,565.53 Cyber Security Enhancements £72,493.07 £79,083.35 £85,673.63 DevOps Implementation £84,800.21 £92,509.32 £100,218.43 Digital Transformation £160,958.23 £175,590.80 £190,223.37 Governance and Compliance £30,122.02 £32,860.39 £35,598.75 Internet of thing (IOT) Integration £28,963.48< | |
| Al-powered chatbot builder £67,065.93 £73,162.83 £79,259.74 Al-powered performance monitoring £38,411.77 £41,903.74 £45,395.72 Application Development £79,832.36 £87,089.85 £94,347.33 Change Management £24,998.58 £27,271.18 £29,543.78 Cloud Migration - AWS £203,025.58 £221,482.46 £239,939.33 Cloud Migration - Azure £203,025.58 £221,482.46 £239,939.33 Cloud Migration - Google Cloud £203,025.58 £221,482.46 £239,939.33 Commercial Management £52,134.27 £56,873.75 £61,613.23 Communications Management £20,786.22 £22,675.88 £24,565.53 Cyber Security Enhancements £72,493.07 £79,083.35 £85,673.63 DevOps Implementation £84,800.21 £92,509.32 £100,218.43 Digital Transformation £160,958.23 £175,590.80 £190,223.37 Governance and Compliance £30,122.02 £32,860.39 £35,598.75 Internet of thing (IOT) Integration £28,963.48 £31,596.53 £34,229.57 | |
| Al-powered performance monitoring £38,411.77 £41,903.74 £45,395.72 Application Development £79,832.36 £87,089.85 £94,347.33 Change Management £24,998.58 £27,271.18 £29,543.78 Cloud Migration - AWS £203,025.58 £221,482.46 £239,939.33 Cloud Migration - Azure £203,025.58 £221,482.46 £239,939.33 Cloud Migration - Google Cloud £203,025.58 £221,482.46 £239,939.33 Commercial Management £52,134.27 £56,873.75 £61,613.23 Communications Management £20,786.22 £22,675.88 £24,565.53 Cyber Security Enhancements £72,493.07 £79,083.35 £85,673.63 DevOps Implementation £84,800.21 £92,509.32 £100,218.43 Digital Transformation £160,958.23 £175,590.80 £190,223.37 Governance and Compliance £30,122.02 £32,860.39 £35,598.75 Internet of thing (IOT) Integration £28,963.48 £31,596.53 £34,229.57 | |
| Application Development £79,832.36 £87,089.85 £94,347.33 Change Management £24,998.58 £27,271.18 £29,543.78 Cloud Migration - AWS £203,025.58 £221,482.46 £239,939.33 Cloud Migration - Azure £203,025.58 £221,482.46 £239,939.33 Cloud Migration - Google Cloud £203,025.58 £221,482.46 £239,939.33 Commercial Management £52,134.27 £56,873.75 £61,613.23 Communications Management £20,786.22 £22,675.88 £24,565.53 Cyber Security Enhancements £72,493.07 £79,083.35 £85,673.63 DevOps Implementation £84,800.21 £92,509.32 £100,218.43 Digital Transformation £160,958.23 £175,590.80 £190,223.37 Governance and Compliance £30,122.02 £32,860.39 £35,598.75 Internet of thing (IOT) Integration £28,963.48 £31,596.53 £34,229.57 | |
| Change Management £24,998.58 £27,271.18 £29,543.78 Cloud Migration - AWS £203,025.58 £221,482.46 £239,939.33 Cloud Migration - Azure £203,025.58 £221,482.46 £239,939.33 Cloud Migration - Google Cloud £203,025.58 £221,482.46 £239,939.33 Commercial Management £52,134.27 £56,873.75 £61,613.23 Communications Management £20,786.22 £22,675.88 £24,565.53 Cyber Security Enhancements £72,493.07 £79,083.35 £85,673.63 DevOps Implementation £84,800.21 £92,509.32 £100,218.43 Digital Transformation £160,958.23 £175,590.80 £190,223.37 Governance and Compliance £30,122.02 £32,860.39 £35,598.75 Internet of thing (IOT) Integration £28,963.48 £31,596.53 £34,229.57 | |
| Cloud Migration - AWS £203,025.58 £221,482.46 £239,939.33 Cloud Migration - Azure £203,025.58 £221,482.46 £239,939.33 Cloud Migration - Google Cloud £203,025.58 £221,482.46 £239,939.33 Commercial Management £52,134.27 £56,873.75 £61,613.23 Communications Management £20,786.22 £22,675.88 £24,565.53 Cyber Security Enhancements £72,493.07 £79,083.35 £85,673.63 DevOps Implementation £84,800.21 £92,509.32 £100,218.43 Digital Transformation £160,958.23 £175,590.80 £190,223.37 Governance and Compliance £30,122.02 £32,860.39 £35,598.75 Internet of thing (IOT) Integration £28,963.48 £31,596.53 £34,229.57 | |
| Cloud Migration - Azure £203,025.58 £221,482.46 £239,939.33 Cloud Migration - Google Cloud £203,025.58 £221,482.46 £239,939.33 Commercial Management £52,134.27 £56,873.75 £61,613.23 Communications Management £20,786.22 £22,675.88 £24,565.53 Cyber Security Enhancements £72,493.07 £79,083.35 £85,673.63 DevOps Implementation £84,800.21 £92,509.32 £100,218.43 Digital Transformation £160,958.23 £175,590.80 £190,223.37 Governance and Compliance £30,122.02 £32,860.39 £35,598.75 Internet of thing (IOT) Integration £28,963.48 £31,596.53 £34,229.57 | |
| Cloud Migration - Google Cloud £203,025.58 £221,482.46 £239,939.33 Commercial Management £52,134.27 £56,873.75 £61,613.23 Communications Management £20,786.22 £22,675.88 £24,565.53 Cyber Security Enhancements £72,493.07 £79,083.35 £85,673.63 DevOps Implementation £84,800.21 £92,509.32 £100,218.43 Digital Transformation £160,958.23 £175,590.80 £190,223.37 Governance and Compliance £30,122.02 £32,860.39 £35,598.75 Internet of thing (IOT) Integration £28,963.48 £31,596.53 £34,229.57 | |
| Commercial Management £52,134.27 £56,873.75 £61,613.23 Communications Management £20,786.22 £22,675.88 £24,565.53 Cyber Security Enhancements £72,493.07 £79,083.35 £85,673.63 DevOps Implementation £84,800.21 £92,509.32 £100,218.43 Digital Transformation £160,958.23 £175,590.80 £190,223.37 Governance and Compliance £30,122.02 £32,860.39 £35,598.75 Internet of thing (IOT) Integration £28,963.48 £31,596.53 £34,229.57 | |
| Communications Management £20,786.22 £22,675.88 £24,565.53 Cyber Security Enhancements £72,493.07 £79,083.35 £85,673.63 DevOps Implementation £84,800.21 £92,509.32 £100,218.43 Digital Transformation £160,958.23 £175,590.80 £190,223.37 Governance and Compliance £30,122.02 £32,860.39 £35,598.75 Internet of thing (IOT) Integration £28,963.48 £31,596.53 £34,229.57 | |
| Cyber Security Enhancements £72,493.07 £79,083.35 £85,673.63 DevOps Implementation £84,800.21 £92,509.32 £100,218.43 Digital Transformation £160,958.23 £175,590.80 £190,223.37 Governance and Compliance £30,122.02 £32,860.39 £35,598.75 Internet of thing (IOT) Integration £28,963.48 £31,596.53 £34,229.57 | |
| DevOps Implementation £84,800.21 £92,509.32 £100,218.43 Digital Transformation £160,958.23 £175,590.80 £190,223.37 Governance and Compliance £30,122.02 £32,860.39 £35,598.75 Internet of thing (IOT) Integration £28,963.48 £31,596.53 £34,229.57 | |
| Digital Transformation £160,958.23 £175,590.80 £190,223.37 Governance and Compliance £30,122.02 £32,860.39 £35,598.75 Internet of thing (IOT) Integration £28,963.48 £31,596.53 £34,229.57 | |
| Governance and Compliance £30,122.02 £32,860.39 £35,598.75 Internet of thing (IOT) Integration £28,963.48 £31,596.53 £34,229.57 | |
| Internet of thing (IOT) Integration £28,963.48 £31,596.53 £34,229.57 | |
| | |
| 0.50 0.50 0.50 0.50 0.50 0.50 0.50 0.50 | |
| IT Service Management £153,647.06 £167,614.98 £181,582.89 | |
| Monitoring and Control £38,108.07 £41,572.44 £45,036.81 | |
| Network Infrastructure £139,024.72 £151,663.33 £164,301.94 | |
| Portfolio Management £30,481.96 £33,253.04 £36,024.13 | |
| Procurement Management £15,287.85 £16,677.65 £18,067.45 | |



| Project Closure & Post Implementation Review | £26,826.37 | £29,265.13 | £31,703.89 |
|--|-------------|-------------|-------------|
| Service Transition | £32,879.65 | £35,868.71 | £38,857.76 |
| Security & Compliance | | | |
| Cloud & Infrastructure Security | £30,481.96 | £33,253.04 | £36,024.13 |
| Cloud Security - AWS | £112,179.60 | £122,377.75 | £132,575.89 |
| Cloud Security - Azure | £75,113.84 | £81,942.37 | £88,770.90 |
| Cloud Security - Google Cloud | £32,922.76 | £35,915.74 | £38,908.72 |
| Code of Federal Regulations support | £24,998.58 | £27,271.18 | £29,543.78 |
| Disaster Recovery | £184,129.02 | £200,868.02 | £217,607.02 |
| Dora - Support | £23,170.79 | £25,277.22 | £27,383.66 |
| Security Assurance | £41,707.42 | £45,499.00 | £49,290.58 |
| Security Architecture - AWS | £21,652.31 | £23,620.71 | £25,589.10 |
| Security Architecture - Azure | £23,170.79 | £25,277.22 | £27,383.66 |
| Security Architecture - Google Cloud | £23,170.79 | £25,277.22 | £27,383.66 |
| Security Business Continuity | £27,804.94 | £30,332.67 | £32,860.39 |
| Security Governance, Risk & Compliance | £23,901.90 | £26,074.80 | £28,247.70 |
| Security Health Check | £38,288.04 | £41,768.77 | £45,249.50 |
| Security Improvement & Optimisation | £23,170.79 | £25,277.22 | £27,383.66 |
| Security Information and Event Management (SIEM) | £223,159.42 | £243,446.64 | £263,733.86 |
| Security Operations & Incident Management | £245,092.94 | £267,374.11 | £289,655.29 |
| Security Operations Centre (Soc) | £46,341.57 | £50,554.44 | £54,767.31 |
| Security Policy Development | £30,969.37 | £33,784.77 | £36,600.16 |
| Security Programme Management | £26,826.37 | £29,265.13 | £31,703.89 |
| ServiceNow Practice | | | |
| ServiceNow Business Case Management - Complex | £41,905.19 | £45,714.76 | £49,524.32 |
| ServiceNow Business Case Management - standard | £9,239.49 | £10,079.45 | £10,919.40 |
| ServiceNow Implementation - Complex | £605,628.13 | £660,685.23 | £715,742.34 |
| | - | | |



| ServiceNow Implementation - Moderate | £302,814.06 | £330,342.62 | £357,871.17 |
|---|-------------|-------------|-------------|
| ServiceNow Implementation - Simple | £183,032.72 | £199,672.06 | £216,311.40 |
| ServiceNow Pre-Implementation Advisory - Moderate | £157,496.63 | £171,814.50 | £186,132.38 |
| ServiceNow Pre-Implementation Advisory - Small | £44,999.04 | £49,089.86 | £53,180.68 |
| ServiceNow Project Assurance - Complex | £690,817.89 | £753,619.52 | £816,421.14 |
| ServiceNow Project Assurance - Moderate | £345,408.95 | £376,809.76 | £408,210.57 |
| ServiceNow Project Assurance - Small | £230,272.63 | £251,206.51 | £272,140.38 |
| ServiceNow Upgrade Assistance - Complex | £28,178.47 | £30,740.15 | £33,301.83 |
| ServiceNow Upgrade Assistance - Complex | £3,765.25 | £4,107.55 | £4,449.84 |
| ServiceNow Upgrade Assistance - Moderate | £19,166.23 | £20,908.62 | £22,651.00 |
| ServiceNow Upgrade Assistance - Simple | £12,024.44 | £13,117.57 | £14,210.70 |