

SCP Rate Card

Tier 1 £950- £1,500	Consultant Director	Programme Director	Enterprise Architect	Specialist Consultant
Tier 2 £850- £950	Senior Trainer	Senior Prog Mgr	Senior Architect	Senior Consultant
Tier 3 £750- £850	Senior Test Manager	Programme Manager	Business Change Manager	Consultant
Tier 4 £650- £750	Senior Test Lead	Senior Project &	Senior Business	Snr Release
		Delivery Mgr	Analyst	Manager
Tier 5 £550- £650	Senior Test Analyst	Project & Delivery Manager	Analyst Business Analyst	Manager Release Manager

SCP Outcome Based Pricing

For Outcome based pieces of work SCP's price is constructed using a variety of factors to ensure that our proposal remains as competitive as possible and reflective of the work being undertaken to ensure the work is completed to the Client's satisfaction.

Factors that influence pricing:-

- > The resources and types of resource required.
- > The project plan and the timeline required from the Client to deliver the Project
- > The location(s) of the Clients and the requirements to undertake the work.
- > The Technical Complexity of the work particularly around the need to migrate from existing Legacy Systems
- > The Resource availability for support and decision making from the Clients
- > The Governance structure that the Clients requires to be supported.
- > The existing document if any is available.

As a result SCP will work with the client to agree a cost and milestones that need to be achieved to enable payments to be made. This will be agreed in a short Discovery Phase, with the timeline agreed with the Client.