WEW

Driven by Data

G-Cloud 15
Service Definition
Document

For the:
WDM Pavement Management System (WDM PMS)

WDM Limited, North View, Bristol BS16 4NX



WBEW
Contents

Contents
1. Purpose of the Service Definition Document
2. Service Description and Overview
2.1 WDM PMS Cloud Service Options
2.2 WDM IAMS Cloud Service Options
3. Scope of Service and Deployment Options
3.1 Scope of Service
3.1.1. Migration of Data
3.1.2. Configuration
3.1.3. Upgrades and Patches
3.1.4. Training
3.1.5. Deployment Options & User Privileges
4. Interfacing
5. Fair Usage
6. Scope of Support and Service Levels
6.1 Availability and SLA
6.2 Client Contacts for Support
6.3 Escalation Paths
6.4 Support Mechanism/Response Times and Progress Meetings
6.5 User Groups and User Driven Product Enhancement
7 Client Responsibilities
7.1 General Responsibilities
7.2 GDPR
8. Business Continuity, Security and Incident Management

Version 1.0.1

a ~ ODN



WD
1. Purpose of the Service Definition Document

The purpose of this document is to outline the offerings of WDM Limited, detailing the
following key aspects:

e Description of the proposed service: Outlining the functional areas that the service
covers.

e Scope of the service and support: Including fair usage policies.

¢ Relative responsibilities: Clarifying the duties of both the provider and the client.

e Fault reporting and incident management: Procedures for reporting and handling
issues.

e Service Levels and Escalation paths: Detailing the service level commitments and
the procedures for escalating issues.

WDM Limited offers two cloud-based services: WDM PMS and WDM IAMS, both of which
are elaborated upon in Section 2 of this Service Definition Document.

Additionally, the “WDM Terms and Conditions” apply to the WDM Cloud Hosted System.
This includes the standard terms and conditions of the WDM Software Licence Agreement.

The Pricing Document is also relevant here, listing all Modules and Ancillary rates for any
required consultancy services that exceed the standard system offerings. These rates can
be pre-agreed with the client before contract finalisation to provide a clear pricing structure
and can also accommodate changes during the contract term due to factors like new
contractor arrangements or legislative changes.

While there may be some overlap of information between this document and others, this
document serves as a comprehensive summary to help potential clients understand how the
product can be deployed within their environments and the various customisable options
available to meet their specific needs.
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2. Service Description and Overview

WDM Limited offers two distinct cloud-hosted services, both fully web browser-based and
widely used by central and local government organisations across the UK.

1. WDM Pavement Management System (PMS) - detailed in Section 2.1
2. WDM Integrated Asset Management System (IAMS) - detailed in Section 2.2

The WDM PMS is available as a standalone service tailored for clients needing specific
solutions for condition-based pavement management. Section 2.1 provides a standalone
service for clients to manage this functionality separately from their broader asset
management systems.

The PMS is also available as an individual module within WDM IAMS (Section 2.2), a highly
versatile service, capable of integrating one or more of over 25 WDM software modules,
including WDM PMS to create a comprehensive integrated asset management solution.

The Integrated Asset Management System (IAMS) is noted for its adaptability, capable of
being configured to support a wide variety of assets and workflows. Using this
customisation, users are able to control which data is held, how it is displayed and the how
the data is captured. The system also offers flexible data publication and insights though the
use of dashboard reports, user defined queries and GIS tools.

Both services come with fully integrated, highly flexible WDM-developed GIS tools that do
not require external GIS licences. Clients hold Base Map licences and have various options
to utilise existing Web Mapping Services (WMS), REST mapping service or utilising the
organisations OS API service to incorporate the most recent tile services. Additionally, there
are capabilities to integrate with external GIS platforms for publishing datasets via
Geospatial Publishing and Integration Service, with pricing structured to support this
integration.

Version 1.0.1 4
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2.1 WDM PMS Cloud Service Options

WDM Limited offers three tiers of our cloud service Pavement Management System (PMS),
each fully integrated with, and based around a common Network Referencing System (e.g.
NSG or Road/Section) with built-in mapping and reporting tools. Each tier includes a
document system that stores reports, videos and photos as part of the service.

e Level 1: PMS Portal
This is primarily a map-based viewer for raw and processed road condition survey
data, including PAS 2161 Road Condition Monitoring (RCM) data, SCANNER (with
referenced video), Deflectograph, SCRIM, CVI/DVI and FNS.

Charges apply for additional processing, loading new non WDM datasets (e.g.
Traffic/Construction/ Site Category), or publishing new reports, queries, and map
overlays.

e Level 2: ukPMS
Accredited to ukPMS tranche3 specifications, this service includes all features of the
PMS Portal but adds the full suite of ukPMS tools for calculating Road Condition
Indices (RCI) and ukPMS Visual Inspections, building queries, publishing map
overlays, running standard reports and producing user-defined reports.

This includes functionality to process the survey data to the latest reporting
standards, such as PAS 2161, NI 130-01/02, PAM Welsh PI, SRMCS and Northern
Ireland CI, Pandef and SCRIM to CS228.

Additional supplier time may be required for inputting and processing data like traffic,
construction, CS228 site categories, etc.

e Level 3: Full WDM PMS
Beyond the ukPMS tranche3 specifications, this service offers advanced user tools
such as:
o Scheme Manager for predicting creating & managing schemes.
CS228 SCRIM site category management.
Construction / maintenance records and traffic editing.
Comprehensive processing modules for each survey type.
Life Cycle Planning tools.

o O O O

Both ukPMS and PMS include importing tools to load PAS 2161 RCM data in common file
format and/or ukPMS datasets in HMDIF format from any accredited condition survey
supplier.

For more detail on what is included within each of the three PMS options above, please see
Table 1 for reference overleaf.

In addition to these three services, WDM also offers a Managed WDM PMS and ukPMS,
where WDM resources can load, create and amend data on behalf of the client. This
remains a client-accessible system and clients retain the ability to access and manage the
software as required. Further details on the managed service can be found on Pages 7-10
below.
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WEW

Feature PT:EI ukPMS Fugn‘llleDM

Reporting:

'Ii)/llgglpaizgof WDM Survey Data against Digital Base Yes Yes Yes

Display of non WDM Survey Data and Meta Data against

Digital Base Mapping Vs Vs

Querying of Survey Data and Meta Data Yes Yes

ukPMS accredited System Yes Yes

Production of National Indicators for England, Scotland, Yes Yes

Wales and Northern Ireland

Production of SCRIM Deficiency 130-03 - National

Indicator Ve

Production of DRC and GRC reports Yes Yes
Editing:

Network Editing functionality Yes Yes

SCRIM Site Category Editing Yes

Construction Editing Yes
Importing/Exporting:

Export of PAS 2161 RCM data in common file format Yes Yes Yes

Exporting of HMDIF files for WDM data Yes Yes Yes

Exporting of WDM Data in GIS formats Yes Yes Yes

Import and Exporting of HMDIF files for all data Yes Yes

Import of PAS 2161 RCM data in common file format Yes Yes

ukPMS Weight Set Management Yes Yes

Exporting of all Data in GIS formats Yes Yes
Calculation and Processing:

Processing of ukPMS Visual Data (e.g. FNS, CVI DVI etc) Yes Yes

Calculation of processed machine data (e.g. RCI) Yes Yes

Calculation and Processing of raw machine data Yes
Additional PMS Solutions/Options:

Scheme Manager Yes

Life Cycle Planning Yes

Carbon Management Yes

Mobile Working (Schemes) Yes

Mobile Working (Recording of ukPMS visual surveys) Yes Yes
Managed Service Option: Yes Yes
Help:

Video Help Guides Yes Yes Yes

Online Support Yes Yes Yes

Dedicated UK based support team Yes Yes Yes

Table 1: WDM PMS Cloud Service Options
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Managing the WDM Web based PMS and ukPMS Systems

We offer a comprehensive professional service to manage your WDM PMS and ukPMS
systems, with access enabled year round to the client to manage, download, assess and
manipulate data as needed.

The tasks are summarised by data type and are included within the PMS Managed System

fee.

Deflectograph Data

We will undertake the following tasks for any Deflectograph data recorded by WDM each

year,
e Load the Deflectograph data into the PMS/ukPMS database
e Produce an annual survey coverage report
e Load commercial vehicle traffic data in terms of the Annual Average Daily Flow
(AADF) into the PMS/ukPMS database. Note: client must supply populated WDM
traffic source spreadsheet
e Load construction records into the PMS/ukPMS database. Note: client must
supply populated WDM construction source spreadsheet
e Process the Deflectograph data using the PMS Calculation software using
PANDEF algorithms to populate the PMS/ukPMS Deflection Processed and
Summary Tables
e Create a Deflection query, report and overlay using data from the Deflection
Summary Table
e Create Residual Life query, report and overlay using data from the Deflection
Summary Table
e Create an Overlay Thickness query, report and overlay using data from the
Deflection Summary Table
SCRIM Data

We will undertake the following tasks for any SCRIM data recorded by WDM each year,

Load the SCRIM data into the PMS/ukPMS database

Produce an annual survey coverage report

Load SCRIM Site Category Information which is referenced to the PMS/ukPMS
Network Referencing into the PMS/ukPMS database. Note: client must supply
populated WDM Site Category spreadsheet

Load the SCRIM Seasonal Correction Factor from either client control sites or
NH/TS control sites into the PMS/ukPMS database if required for Mean Summer
SCRIM Coefficient (MSSC) calculation

Process the SCRIM data using the PMS Calculation software to populate the
PMS/ukPMS SCRIM Processed and Summary Tables with either Single Annual
Skid Survey (SASS) values or Mean Summer SCRIM Coefficient (MSSC) values
(note SASS considers construction layers as part of the calculation)

Version 1.0.1
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Create either a SASS/CSC or MSSC query, report and overlay using data from
the SCRIM Summary Table

Create SCRIM Difference query, report and overlay using data from the SCRIM
Summary Table

Create a SCRIM Site Category Investigatory Level query, report and overlay
using data from the SCRIM Summary Table

Use the above data to report and create the SCRIM National Indicator report

SCANNER Data

We will undertake the following tasks for any SCANNER data recorded by WDM each year,

Load the SCANNER data into the PMS/ukPMS database

Produce an annual survey coverage report

Load the SCANNER videos into the PMS/ukPMS database

Process the SCANNER data using the PMS Calculation software to populate the
PMS/ukPMS Processed and Summary Tables for each SCANNER parameter i.e.
Rut Depth Processed and Rut Depth Summary Tables

Create a Rut Depth query, report and overlay using data from the Rut Depth
Summary Table

Create Texture Depth query, report and overlay using data from the Texture Depth
Summary Table

Create a 3m Profile Variance query, report and overlay using data from the Profile
Summary Table

Create a 10m Profile Variance query, report and overlay using data from the
Profile Summary Table

Create a Cracking query, report and overlay using data from the Cracking
Summary Table

Process the SCANNER data using the Road Condition Indicator (RCI) Calculation
software to calculate the RCI values for the A, B, C and Unclassified roads using
the correct weighting set in each case.

Create an RCI query, report and overlay for the A roads

Create an RCI query, report and overlay for the B roads

Create an RCI query, report and overlay for the C roads

Create an RCI query, report and overlay for the U roads

Create the SCANNER / PAS 2161 National Indicator reports for the A, B and C
roads.

Coarse Visual Inspection (CVI) Data

We will undertake the following tasks for any CVI data recorded by WDM each year,

Version 1.0.1
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Process the CVI data using the ukPMS Calculation software to populate the
PMS/ukPMS Defect Length Table

Create a query, report and overlay for each CVI defect using data from the Visual
Inspection Table

Create a CVI Condition Index query, report and overlay using data from the
Defect Length Table

Create the BV224b National Indicator Report using the CVI Condition Index data
from the Defect Length Table

Detailed Visual Inspection (DVI) Data

We will undertake the following tasks for any DVI data recorded by WDM each year,

Load the DVI data into the PMS/ukPMS database

Produce an annual survey coverage report

Process the DVI data using the ukPMS Calculation software to populate the
PMS/ukPMS Defect Length Table

Create a DVI Condition Index query, report and overlay using data from the
Defect Length Table

Create the BV187 National Indicator Report using the DVI Condition Index data
from the Defect Length Table

Calculate the Depreciated Replacement Cost (DRC) for footways using the DVI
data and produce the DRC report.

Footway Network Survey (FNS) Data

We will undertake the following tasks for any FNS data recorded by WDM each year,

Version 1.0.1

Load the FNS data into the PMS/ukPMS database

Produce an annual survey coverage report

Process the FNS data using the ukPMS Calculation software to populate the
PMS/ukPMS Defect Length Table

Create a query, report and overlay of footway location and associated material
type (bituminous, concrete, block paved or flagged)

Create a query, report and overlay for each FNS defect using data from the Visual
Inspection Table

Create a FNS Condition Index query, report and overlay using data from the
Defect Length Table

Create the FNS Survey Coverage Report using the FNS Condition Index data
from the Defect Length Table

Create the FNS Network Maintenance Need Report using the FNS Condition
Index data from the Defect Length Table

Calculate the Depreciated Replacement Cost (DRC) for footways using the FNS
data and produce the DRC report
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Please note, under the managed service, the client will have access year round to manage,
download, assess and manipulate data as needed.

Additional Services

We can offer the following additional services outside the managed system fee. All of which
attract an additional fee using the rates detailed within Pricing Document under Ancillary
Services, Consultancy.

Network Improvement
e Editing PMS/ ukPMS database to improve network quality; including digitisation,
identifying urban/ rural roads, establishing hierarchies etc
e Import complementary data sets (e.g. accidents) and fit to PMS/ ukPMS database

Deflectograph
¢ Input commercial vehicle traffic data in terms of the Annual Average Daily Flow
(AADF) into the PMS/ukPMS database from records support by the client that is not
in a populated WDM traffic source spreadsheet
e Detailed analysis using different traffic growth rates, construction details etc. to
undertake option appraisal

SCRIM
e Setting or reviewing site categories in PMS/ukPMS database that is not in a
populated WDM Site Category spreadsheet
e Undertaking analysis to determine Investigatory levels
e Assistance in policy development and implementation guides
e Develop priority listings of sites for investigation
e Undertake reviews of how skid strategy is being applied in authorities
e Provide prioritised site listing for investigation

SCANNER
e Development of alternative weighting sets

e Detailed analysis of trend data to assist with lifecycle modelling
e Deterioration analysis and modelling
¢ Whole life cost modelling

CONSULTANCY SERVICES
e Lifecycle/ deterioration modelling providing levels of service for different budget
scenarios
e Carbon modelling
e Training
e Asset management planning
e Scheme identification and prioritisation.
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2.2 WDM IAMS Cloud Service Options

The WDM Limited Integrated Asset Management System (IAMS) is a comprehensive, web
browser-based integrated asset management system, anchored by a versatile Network
Referencing System. This system can reference various networks, such as NSG,
road/section, watercourse or asset-based networks like properties or parks, using a
parent/child/family relationship to organise assets.

The WDM IAMS consists of 25 modular components that can be provided individually or in
combination. These modules are highly integrable, tailored through discussions during an
initial Requirements Capture process with clients. Pricing, as detailed in the "Pricing
Document" is based on a standard configuration. However, the system offers multiple
configurations to cater to diverse requirements from Central and Local Government clients.
Additional configuration time outside the standard offerings may incur charges according to
the rates specified in the Pricing Document, see Ancillary Services.

The core hosted system instance includes:

Provision of a core hosted system within a cloud hosting environment.

A Relational Database Management System (RDbMS) scaled to client specifications.
Spatial mapping tools via WIP, Web Information Publisher.

Reporting tools via WQB, Web Query Builder.

Up to 50Gb of document storage

Clients can customise their system with any combination of IAMS integrated
modules/functions, priced individually to allow for a tailored system that meets specific
requirements.

Version 1.0.1 11
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WDM IAMS Module Options:

e Collisions Management System
o WDM'’s Collision Management module helps highway authorities take control

of incident data, identify high-risk areas and prioritise safety interventions
using validated, mapped insights.

Designed to support both Stats-19 and CRASH datasets, the module
streamlines everything from data import to spatial analysis. With built-in cluster
tools, validation workflows, and GIS integration, it gives you the power to go
beyond reactive reporting and take proactive, data-driven action to make your
network safe.

e Development Control/Construction Consents
o WDM’s Development Control module gives local authorities the tools to

manage and respond to Section 38/278 applications, planning consultations,
and third-party development requests. It helps you assess the impact of new
developments, coordinate internal reviews, and ensure that adopted
infrastructure meets your standards.

From initial enquiries through to legal agreements and final adoption, this
module provides structure, visibility, and auditability at every stage of the
process.

¢ Drainage Management (DMS)
o WDM'’s Drainage Management module gives you control over your entire

drainage network, from gullies and culverts to pipes and outfalls. Built to
support mobile inspections, mapping, and lifecycle planning, it helps you
reduce blockages, respond faster to defects, and prioritise long-term
investment.

With detailed asset tracking, GIS integration, and condition-based scheduling,
this module enables proactive maintenance while keeping teams compliant,
accountable, and informed.

¢ Environmental (Parks/Greenspace)
o WDM'’s Environmental Landscape Management (ELM) module helps you

manage a wide range of non-highway assets, from trees, grass verges, and
flower beds to signs, fences, and public spaces.

With detailed asset categorisation, mapped inspections, and job scheduling,
the system helps you deliver consistent maintenance across your
environmental and soft estate portfolio. Mobile workflows, risk-based planning,
and condition scoring make it easier to protect the assets your community
sees and relies on every day.

¢ Financial and Contract Management
o WDM'’s Financial Management module gives local authorities greater visibility

Version 1.0.1

and control over the financial performance of their highway operations.
Whether managing internal delivery, third-party works, or external claims, the
system brings together cost tracking, billing, and reconciliation into one
auditable platform.

It's built to work alongside operational modules helping you assign costs to
works, track budget commitments, and generate reports that support strategic
and day-to-day decision-making.
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¢ Flood Risk Management System (FRMS)
o WDM'’s Flood Risk module helps highway authorities identify, monitor, and

mitigate flood-prone locations across their network. Designed for asset-level
insight, mobile reporting, and long-term planning, it gives teams the tools to
understand where water gathers and take informed, preventive action.

From linking inspections to rainfall overlays to prioritising high-risk assets, the
module supports early intervention and a faster return to service after extreme
weather events.

e Full WDM PMS including ukPMS, Scheme Manager, Machine Raw Survey Data
Processing (PANDEF, SKID, HRM) and PAS2161 Management
o WDM’s Pavement Management Systems help highway authorities prioritise

works, optimise investment, and improve road conditions using trusted data
and national standards. From network-wide performance planning to scheme-
specific decision support, every module is designed to convert data into action
and planning into progress.

This collection brings together powerful tools that combine survey insight,
carbon modelling, and visual inspection data into one integrated system,
helping you plan smarter, save money, and reduce risk across your network.
More details of the Full WDM PMS solution can be found in section 2.1 above.

e Geotechnical
o WDM’s Geotechnical solution and activities are accommodated within the

wider WDM asset management solution.

The asset management module allows assets to be defined as points,
polylines or polygons, with configurable attributes and condition data, which is
ideal for geotechnical features such as embankments, cuttings, slopes and
retaining structures. Inspections can be undertaken using the mobile working
tools, with inspectors able to record observations, attach photographs, log
defects and track condition trends over time.

¢ Incident Management
o WDM’s Incident Management module enables highway authorities to record,

manage, and respond to network incidents with structure and speed. From
road closures to public hazards, this tool gives teams a single platform to log,
prioritise, and act while maintaining a full audit trail.

Designed for mobile crews, back-office teams, and regulatory reporting, it
ensures incidents are addressed efficiently, communications are tracked, and
the right actions are triggered without delay.

¢ Infrastructure Project Accounting & Job Costing
o WDM provides infrastructure teams with the financial clarity they need to

Version 1.0.1

deliver projects on time and within budget. With real-time cost tracking,
automated billing, and powerful forecasting tools, it removes guesswork and
reduces the risk of overspending. Compliance and transparency are built in,
ensuring every transaction meets regulatory standards while providing a clear
audit trail.

Designed for scalability and integration, this solution connects seamlessly with
ERP, procurement, and payroll systems, creating a unified financial
ecosystem. Customisable dashboards and reports put actionable insights at

13



WD

your fingertips, so you can make smarter decisions faster. Whether managing
a single project or a multi-region portfolio, this software helps you stay in
control and drive efficiency from start to finish. It is particularly suitable for
Highway Authorities with inhouse labour organisations.

e Land Terrier
o WDM'’s Land Terrier module helps authorities manage property rights,

boundaries, and responsibilities with precision. Whether you’re maintaining
verges, fencing, or infrastructure adjacent to private land, this tool gives you
complete control over who owns what and where.

With GIS mapping, polygon visualisation, and links to HM Land Registry, you
can simplify disputes, support enforcement, and make confident decisions
backed by accurate title information.

¢ Lighting Management System (LMS)
o WDM'’s Lighting Management module gives authorities complete oversight of

street lighting assets — from lanterns and columns to cabling and supply
points. It supports fault tracking, electrical testing, inspections, and planned
maintenance with full GIS visibility and mobile integration.

With configurable asset types, route optimisation, and detailed reporting, it
helps teams maintain safety, reduce downtime, and optimise long-term costs
while meeting electrical compliance standards.

e Mobile Working (see Note 1. below)
o The WDM mobile working module allows inspectors and operatives to carry

out inspections, surveys and maintenance activities directly on site using
mobile devices. It is fully web based and device agnostic, with online and
offline capability so work can continue in areas with limited connectivity.
Mapping and task data are cached locally, enabling users to view assets,
navigate locations and capture inspection details accurately while in the field.
The module supports safety inspections, street works inspections, customer
enquiries, reactive works and routine or planned maintenance. Users can
raise defects, capture photographs, update asset records and complete
inspections against defined regimes, with data automatically synchronised
back to the core system. This reduces duplication, improves data quality and
provides timely visibility of field activity for back-office teams.

¢ NSG National Street Gazetteer Management (covering England/Wales format
and Scottish format)
o WDM’s NSG module simplifies the creation, validation, and submission of
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Local Street Gazetteers (LSGs), for England and Wales using NSG 8.1 and
for Scotland with NSG 7.1. Fully aligned with national standards and BS7666
compliant, it helps highway authorities manage their street records with
accuracy, automation, and confidence.

From attribution and geometry checks to GeoPlace publishing and version
control, the system brings together everything you need to meet your
obligations — with GIS integration, validation feedback, and WFS tools built in.
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e Public Facing Enquiries (PIP) and Enquiry Management System

©)

WDM'’s Enquiry Management module helps highway authorities log, manage,
and respond to service requests and public reports from potholes and
damaged signs to drainage issues and overgrown vegetation.

Designed to reduce response times and increase accountability, the system
allows teams to track each enquiry from first contact to resolution, with status
updates, routing tools, and full audit trails. Whether your calls come from the
public, councillors, or customer portals, this module ensures nothing slips
through the cracks.

¢ Road Orders

o

WDM'’s Road Orders module gives highway teams the ability to create large
scale works orders or schemes that can span multiple roads, utilising all data
that’s held in the system e.g. Defect Data, Survey Results etc.

Designed to support decision-making and operational clarity, the system
provides full visibility of Road Orders from creation to resolution. It integrates
with mobile inspection tools, customer care data, and asset records to
streamline the process and solidify the data.

¢ Routine Maintenance Management System (RMMS)

o

WDM'’s Routine Maintenance Management module gives highway teams full
control over day-to-day tasks, from vegetation clearance and sign cleaning to
fence repairs and debris removal.

It provides a central hub for organising, assigning, and monitoring routine
works across all areas of your network. Whether it's reactive or planned, the
system ensures every job is logged, visible, and delivered with confidence,
with full support for mobile working, status tracking, and audit trails.

e Speed Limits

©)

Speed limit information can be managed as part of the highway asset register,
where assets can be spatially defined and attributed with configurable fields
such as restriction type, value and location.

Through the GIS-based interface, speed limits can be visualised on maps
alongside other highway assets, enquiries, defects and works, supporting
spatial analysis and coordination.

o Street Works Inspections (connected via Street Manager's API)

O

O

WDM'’s Street Works Inspection module helps highway authorities manage
their Streetworks inspections, utilising the Street Manager API.

Users can manage their Permits, Inspections, Applications or Samples from
site, with the addition of being able to raise FPN’s from the same application.
Data is automatically synchronised with the Back-Office solution and uploaded
to Street Manager to align with the national database.

e Street Works System

©)

Version 1.0.1

WDM'’s Street Works module helps highway authorities manage the full
lifecycle of street works. By integrating with Street Manager and other relevant
systems, the solution ensures seamless permit management, automated data
synchronisation, and real-time notifications. Whether you're coordinating your
own works or monitoring statutory undertakers, this system gives you total
oversight of what's happening on your network and when.
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o

It's built to support national legislation and integrates seamlessly with WDM'’s
operational modules, enabling smarter decision-making, better collaboration,
and faster response times.

e Structures System (SMS)

©)

WDM'’s Structures module helps highway authorities plan, inspect, and
maintain structural assets with accuracy and confidence. From bridges and
culverts to retaining walls and subways, the system gives you full visibility over
inspection schedules, condition scores, and works history all in one place.
Designed for compliance with CS 450 (DMRB), it enables consistent asset
management, lifecycle planning, and audit-ready reporting, whether you're
using SCANNER, SCIA, or your own workflows.

= Abnormal Load Routing (ALR)

e ALRis an optional add-on module to the Structures System
(SMS)

e BD37 HB and SV Eurocode load models supported

e Assets require certain fields to be populated including load
capacity, order of spans and types of span supports (simply
supported, continuous etc)

e Adatabase of abnormal vehicles is stored and clients can add
new vehicle configurations

e A‘route” of structures can be tested for the required vehicle,
tested in both directions to determine max BM and Shear forces
and compared to capacity

e Various analysis types possible covering different bridge types
(e.g. 2 span, 3 span etc, box, masonry arch etc.)

e ukPMS (Tranche3 compliant system) with PAS2161 Management

O

WDM’s ukPMS module enables local authorities to manage their network in
line with the UK Pavement Management System specification. Built to support
SCANNER, CVI and PAS2161 surveys, this module allows users to analyse
condition data, track performance indicators, and submit annual reports to
meet national requirements.

Whether used as a standalone system or alongside WDM’s PMS and Scheme
Manager, ukPMS helps you extract value from your survey data while
maintaining compliance. More details of the ukPMS solution can be found in
section 2.1 above.

¢ Winter Action Management System

o

Version 1.0.1

The Highway Winter Action Maintenance System delivers an integrated,
forecast-driven platform that supports effective planning, decision-making, and
delivery of winter services across a highway network. Using hourly weather
and road surface forecast data aligned to defined gritting routes, the system
generates recommended treatment strategies over a configurable planning
period. These recommendations can be reviewed and overridden by Winter
Maintenance Engineers and, where required, passed through client approval
workflows before being issued to contractors, ensuring both operational
flexibility and strong governance.

The system provides end-to-end visibility and accountability through full audit
trails of all decisions and actions, from strategy creation to contractor
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acceptance and execution. Mobile in-cab software enables operators to view
routes and required treatments, while real-time back-office updates allow
progress to be monitored as operations are carried out. Advanced mapping
and visualisation tools further enhance situational awareness by displaying
forecasts, road surface temperatures, routes, and integrated IAMS and traffic
management datasets, supporting safer, more efficient winter maintenance
operations.

e 3rd Party Claims
o WDM’s Third Party Claims module helps highway authorities manage liability

claims related to road defects, incidents, and public reports. From injury and
damage to recovery of costs from utility works, this module brings together the
evidence, records, and workflows you need to handle claims efficiently and
defend them effectively.

It supports both inbound and outbound claims, integrates with inspections and
defect logging, and helps reduce exposure through timely, well-documented
responses.

Note 1: Our mobile working tools make use of a variety of technologies which enable us to
deliver to any device capable of running up to date web browsers, whilst retaining
capabilities often reserved for native applications. For example, the ability to work offline
through the use of local device data and periodic synchronisation when connection is

available.

Version 1.0.1
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3. Scope of Service and Deployment Options

3.1 Scope of Service

WDM Limited will host all applications, databases and associated services for the client
within a cloud environment for both WDM PMS and WDM IAMS. Applications are accessible
via supported web browsers, which include:

e Microsoft Edge

e Firefox
e Chrome
e Safari

It should be noted that IE11 reached end of support in June-2022 and cannot be used as it
lacks the capability to support newer browser functionalities.

All necessary components, including applications, databases, operating systems and
environments are included under the cloud-hosted service. Clients need only provide web
browser-enabled devices and an ample internet connection. This includes the mobile
working software applications, which are also browser-based and can operate both online
and offline.

Modules are equipped with document management system capabilities. The scope of the
service includes provision of these document system applications, but the disk storage
required will need to be specified by the client to meet the needs of each module. Document
storage pricing is detailed within our Pricing Document. While initial scaling is required at
the start of the contract, it is possible to extend this during the contract period.

Database sizes are included within the service seat and module costs and will be scaled for
each client deployment, subject to the fair usage policy described in Section 5.

WDM ensures that cloud hosting services are provided within a secure environment and
infrastructure, governed by an integrated management system and certifications including
ISO 9001 for quality, ISO27001 for information security, ISO45001 for occupational health
and safety, as well as Cyber Essentials.

The scope of the hosted service includes:

3.1.1. Migration of Data

The first-year annual subscription cost of the WDM cloud-hosted service includes the basic
migration of core client metadata, which is verified with the client when all data has been
imported. As data migration can vary significantly between clients, it is important that this is
specified by the client prior to the contract award, for example: Record Counts, Document
Counts, File Types (.csv, .jpg etc.)

The prices for additional migrations will be determined using the rate for an Implementation
Specialist. WDM will provide quotations for any additional migration costs as part of the
contract quotation process, ensuring transparency and alignment with client needs and
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expectations.

3.1.2. Configuration

The WDM system offer extensive configurability, including variable forms, menus, asset
configurations, workflows, logic rules, fault combinations, reporting and GIS configurations.
The service provided initially covers the supply of a standard build and the configuration of
modules, incorporating the client's network referencing systems and basic metadata as
mentioned in section 3.1.1.

It is acknowledged that configurations may need to be adjusted post-implementation.
Should substantial changes be necessary, these will be chargeable at rates specified in the
Pricing Document as Ancillary Services. Specifications for any configuration changes must
be agreed upon in advance to finalise costs, ensuring clear understanding and agreement
on potential expenses.

Recognising that requirements may evolve due to new legislation or policy changes,
modifications during the contract period can also be accommodated. These changes can be
negotiated and agreed upon using the same Pricing Document mechanism, providing
flexibility and adaptability to meet evolving client needs throughout the duration of the
contract.

3.1.3. Upgrades and Patches

As is typical with all web-based systems, core applications are under continuous
development. This ongoing improvement not only ensures adherence to the latest security
protocols but also integrates enhanced functionality driven by feedback from WDM User
Groups which are hosted multiple times a year.

When new developments require significant configuration, the associated costs may be
charged according to the rates specified in the Pricing Document within Ancillary Services.

Upgrades and patches to the system are methodically deployed through WDM'’s in-house
platform management system, which follows a strict process from development to
test/training, preproduction and then to live environments. This procedure guarantees that
no updates reach the live system without thorough internal testing and, where appropriate,
client user acceptance.

Additionally, the patching of servers and operating systems is managed continuously to
maintain security and performance at the highest level. This systematic approach to
updates and security ensures that WDM systems remain robust, secure, and functional,
adhering to the best practices in technology management.

3.1.4. Training

WDM offers training and walkthrough videos integrated into the application management
console, a feature that has become highly popular with clients and is now the primary
method of training delivery. Given the customisable nature of our systems, client-specific
videos may need to be produced to address unique configurations.
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While these videos are a preferred training method, some clients still opt for one-to-one
training, whether face-to-face or via webinar/video conferencing. This type of personalised
training can be arranged and agreed upon before the contract is awarded.

Should the need for training extend beyond the quoted package total, additional time
required will be chargeable at rates specified in the Pricing Document. This flexible
approach ensures that all client training needs are met, whether they prefer self-guided in-
app video tutorials or more direct interactive sessions.

3.1.5. Deployment Options & User Privileges

As mentioned, the system is entirely web browser based. All applications are deployed
through a security-controlled management console known as AppCentre or Portal, which
features multiple levels of menus. When multiple modules are included, AppCentre/Portal
can be configured to include a menu structure tailored to the client's needs, with potential
groupings such as Lighting, Roads, PMS, Structures and many more.

The Security Manager tool within AppCentre/Portal plays a crucial role in maintaining
system integrity and user accessibility. It allows for precise control over user and user group
privileges, enabling permissions to be set at various levels, including which applications are
available, as well as access to specific tables and even columns within those tables. This
level of granularity ensures that access is securely managed according to each user's role
and requirements, reinforcing the overall security and efficiency of the system. In the
industry, this is typically referred to as RBAC or Role-Based Access Control.

The Client Administration tools are designed to be straightforward and user-friendly,
facilitating ease of use right from the start. Training is typically provided early in the process
to ensure clients can quickly become proficient in managing their user settings. This early
training in security management is crucial for enabling clients to take full control of user
access and permissions, ensuring smooth adoption and effective administration of their
system.
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4. Interfacing

Many clients have integrated WDM-developed interfaces with their WDM systems,
connecting to a variety of systems such as Corporate Customer Services, Contractor
Costing/Operations Systems, Street Works systems and Finance systems. These interfaces
can vary in type, including Web Services, XML file transfer, APls, and CSV file transfer.

Clients are expected to specify the interfaces they require. WDM will then provide
information on which interfaces are already available or could be included as part of an API.
If necessary, there is also the option to develop a new interface to meet specific
requirements. WDM is prepared to accommodate any of these options.

Pricing for interfacing is categorised into three levels Small, Medium, and Large based on
the time required and the complexity to implement a flexible integration. Pricing for the
interfacing can be found in the Pricing Document under “Interfacing with Other Systems”.

In some instances, a client may choose to adopt an existing interface, which could involve
charges for setting up or adapting the interface. Additionally, there is a specified price per
annum for supporting and hosting these interfaces, this can be found in the Pricing
Documented listed as “Hosting/Monitoring Interfaces”.

Once the client has defined their requirements, WDM will work closely with them to
determine the most suitable solution. Final prices will be provided and itemised as part of
the final proposal, ensuring a tailored and transparent approach to integrating and
supporting all necessary interfaces.

5. Fair Usage

The resources for each hosted system contract within the hosted environment are scaled
and priced based on the initial specifications provided by clients. During this phase, the
necessary type of user seat (e.g. Lite, Standard, Enterprise) and user designations are
determined and costed accordingly. Clients are expected to adhere to a “fair use” policy,
ensuring that their implementation and usage do not exceed what was initially agreed upon.
WDM monitors usage to confirm that the scope remains within these scaled parameters and
may initiate discussions if adjustments are needed.

Database sizes are determined by the seat type at the start of the contract. WDM does not
apply limits on database sizes other than those set by the initial system scaling and the
relevant licence type. If a client later requires the management of significantly larger
datasets, WDM will assess the effect on the scaled solution and, if it falls outside fair usage,
will review the position with the client.
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6. Scope of Support and Service Levels

6.1 Availability and SLA

The WDM Hosted System maintains high Service Levels, which are regularly measured and
reviewed under our ISO 27001 ISMS framework. We guarantee system access and
availability of at least 98% throughout the year. Currently, we achieve at least 99.9% uptime,
which translates to approximately 8.76 hours of downtime annually.

Customer support is available from 09:00 to 17:00, Monday to Friday, excluding Public
Holidays, with a commitment to maintaining at least 98% availability during these times.
Should there be any failure to meet these Service Level Agreements (SLAs), the issues are
escalated to the Management Team. Appropriate actions are then taken to address and
resolve the issues in discussion with the client, ensuring continuous improvement and client
satisfaction.

6.2 Client Contacts for Support

WDM will establish agreements with each client to designate "Key Contacts" within the
client’s organisation for each area of service. These key contacts are responsible for initially
coordinating and validating all user issues. They will also serve as the primary link between
WDM Support and the client, ensuring efficient communication and problem resolution. This
approach facilitates effective management of support issues and enhances the service
relationship.

6.3 Escalation Paths

Any failures to meet the SLAs outlined in 6.1, as well as any other complaints regarding the
service, will be escalated to the Management Team for prompt resolution in collaboration
with the client.

Each client is assigned a WDM Account Manager, who are regionally based and act as the
primary first point of escalation. The Account Manager will further escalate the issue
internally as necessary. If the issue remains unresolved after this escalation, the client has
the option to escalate the matter to Director level, ensuring that all concerns are thoroughly
addressed and managed at the highest level.

6.4 Support Mechanism/Response Times and Progress Meetings
WDM central office phone lines are operational during office hours, excluding Public
Holidays. Mobile phone numbers of the client's Account Manager will also be provided to

key client contacts for instances requiring direct communication with a member of Support
or for issue escalation.

Modes of Communication with Support:

e Help-desk: This is the primary method for managing support requests. An Account
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Manager will be assigned to each client to oversee if additional prioritisation is
needed, determine if requests are change/control requests, assess if charges apply,
and manage any/all necessary escalations.

e Support Availability: Support is available from 09:00-17:00, Monday to Friday,
excluding Public Holidays. The support system utilises emails to populate the support
ticketing system with telephone backup, aiding clients with software usage, error
identification and resolution efforts.

Auto-emailed responses update clients as enquiries progress towards resolution.

e Remote Working and Video Conferencing: Given the prevalence of remote working,
WDM extensively uses video conferencing to liaise with clients, at no extra charge.
WDM is willing to participate in ad-hoc video meetings to facilitate smooth
implementation phases. However, if a client requires formal monthly or more frequent
scheduled progress meetings post-implementation, these may be chargeable at rates
specified in the Pricing Document.

6.5 User Groups and User Driven Product Enhancement

WDM User Groups typically convene at either the WDM Offices in Bristol or in Scotland.
These meetings are provided at no additional cost to the participants. WDM aims to hold
each user group meeting annually, to ensure regular engagement and feedback.

Product development within WDM is significantly influenced by users and the discussions
that take place within these user groups, especially in response to changes in legislation.

Recognising the critical role these groups play, WDM considers User Groups to be essential
for steering the evolution of products in a way that meets the users’ needs. This approach
ensures that product enhancements and updates are relevant and beneficial to all users.
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7 Client Responsibilities

7.1 General Responsibilities

As noted in section 3.1, the WDM hosted system is web browser-based, which primarily
requires clients to provide and maintain suitable web browser-enabled devices and an
internet connection. Clients are responsible for ensuring that their browsers are regularly
updated with the latest security patches to maintain the integrity and security of their system
access.

Described in section 3.1.3, the deployment process for software upgrades involves testing
by WDM in both development and preproduction environments before updates are made
live. This procedure also applies to client-requested enhancements or significant data
operations such as bulk data loads or updates.

Touched on within the "Fair Usage" policy outlined in Section 5, each user is assigned a
unique login based on their email address. It is imperative that clients ensure these logins
and passwords are not shared among multiple users, as this would compromise system
security and violate usage terms. Ensuring individual login integrity is crucial for maintaining
secure and effective system access and operations.

7.2 GDPR

Under the General Data Protection Regulations (GDPR) as incorporated into the Data
Protection Act 2018, in the context of the hosted services provided by WDM, the client is
designated as the Data Controller, and WDM acts as the Data Processor. This arrangement
means that WDM will execute its responsibilities as stipulated under the Act, collaborating
closely with the client to ensure the appropriate management of any data identified as
"sensitive."

As the Data Controller, the client holds the primary responsibility to guide WDM regarding
the processing specifics, what data should be processed, how it should be processed, and
the nature of the data. This ensures that all data handling complies with GDPR
requirements and protects the rights of the data subjects. WDM is committed to following
the client’s instructions meticulously and implementing robust measures to safeguard
sensitive information throughout its processing lifecycle.
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8. Business Continuity, Security and
Incident Management

WDM commits to maintaining the necessary security certifications as detailed in section 3.1,
ensuring that the product and service delivered are secure. This involves several proactive
measures including:

e Active Monitoring: Observing the hosted service to detect any potential security
breaches.

e System Updates: Ensuring that all system components are regularly patched and
updated to protect against known vulnerabilities.

e Application Development: Regularly updating applications to address the latest security
vulnerabilities identified in the tech community.

Regarding business continuity, WDM has robust backup regimes in place to safeguard data
integrity and availability. The business continuity plan is not only established but also
regularly tested to ensure its effectiveness in various scenarios.

WDM is transparent in its operations and is willing to provide evidence and documentation
concerning these security and continuity measures prior to the award of a contract. This
ensures that clients are fully informed of WDM’s compliance with security standards and
preparedness for potential disruptions, reinforcing trust and reliability in the services
provided.
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